## SPECIAL BIDS AND AWARDS COMMITTEE II

## SUPPLEMENTAL BID BULLETIN NO. 2

REF: Lot 1: Construction of Perimeter Fence with Steel Gate in PCSO Taytay Property Lot 2: Construction of Perimeter Fence with Steel Gate in PCSO Antipolo Property

## 28 February 2018

The Special Bids and Awards Committee (BAC) II hereby issues this Supplemental Bid Bulletin No. 2, to inform the prospective Bidders of the following amendments/modifications in the bidding documents of the above projects:

PROJECT	AS INDICATED IN THE BIDDING DOCUMENTS	MODIFICATION
	Section 31.4 (f)  The following signed documents shall form part of	Section 31.4 (f)  The following signed documents shall form part of
	the original contract:	the original contract:
Lot 1: Construction of Perimeter Fence with Steel Gate in PCSO Taytay Property	<ul> <li>a. construction schedule and S-curve;</li> </ul>	a. construction schedule     and S-curve;
	b. manpower schedule;	b. manpower schedule;
	<ul> <li>c. construction methods;</li> </ul>	c. construction methods;
Lot 2: Construction of Perimeter Fence with Steel Gate in PCSO Antipolo Property	<ul> <li>d. equipment utilization schedule;</li> </ul>	d. equipment utilization schedule;
	e. construction safety and health program approved by the Department of Labor and Employment;	e. Proof of Application with Department of Labor and Employment for the construction safety and health program;
	<ul> <li>f. and PERT/CPM or other acceptable tools of project scheduling.</li> </ul>	f. and PERT/CPM or other acceptable tools of project scheduling.

ALL OTHER MATTERS NOT INCLUDED IN THIS BULLETIN ARE HEREBY MAINTAINED BY THIS COMMITTEE.

For the information and guidance of all concerned.

Atty. PAURO A. PATIAG SBAC II Chairperson