

PINE CHARITY SWEEPSTAKES OFFICE



ın Plaza Building, 1507 Shaw Boulevard corner Princeton St., Mandaluyong City 1552

www.pcso.gov.ph

SUPPLEMENTAL BID BULLETIN ADDENDUM NO. 4

REF: CONSTRUCTION OF A 3-STOREY CAVITE BRANCH OFFICE BUILDING July 4, 2017

The Special Bids and Awards Committee II (SBAC II) hereby issues this Supplemental Bid Bulletin or Addendum No. 4 to inform the prospective Bidders of the correction on the Bidding Documents, particularly in the Bid Data Sheet ITB Clause Item No. 31.4(f), page 42, as follows:

31.4(f)	The following signed documents shall form part of the original contract:
	a. construction schedule and S-curve;
	b. manpower schedule;
	c. construction methods;
	d. equipment utilization schedule;
	e. construction safety and health program approved by the Department of Labor and Employment;

and PERT/CPM or other acceptable tools of project scheduling.

ALL OTHER MATTERS NOT INCLUDED IN THIS ADDENDUM ARE HEREBY MAINTAINED BY THIS COMMITTEE.

For the information and guidance of all concerned.

ATTY. LAURO A. PATIAG SBAC II Chairman